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Construction approach

On occupied and public sites we fence and sign every work zone, route deliveries outside peak

hours, and hold a weekly coordination call with the owner's facility staff.

Our superintendents walk the public edge of the site every morning before work starts and log it

in our daily report.
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